
 Award Number 

Award Title 

Performance Period 

Recipient Organization & Address 

Phone: 
Recipient DUNS # TIN #  

Authority CFDA Number

Denali Commission Finance 
Officer Certification 
Cost Share Distribution Table 

Signature of Authorized Official - Denali Commission  Typed Name and Title Date      

Financial Assistance 
Award 

DENALI COMMISSION 

Anchorage, Alaska 99501 
(907) 271-1414 (phone) 

(907) 271-1415 (fax) 
www.denali.gov 

Rev: 05/2008

01483-00

Chickaloon Primary Care Clinic

Total

 510  L Street, Suite  410

This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission constitutes an obligation of federal funding.

$491,567.00

$0.00

$491,567.00

$0.00

$0.00

New Funding
Other Contributors Other Contributors Denali Commission 

$0.00
$0.00

4501 Diplomacy Dr
Anchorage, AK 99508-5919

Prior Period Funding

December 1, 2015

$0.00
$0.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00

SOUTHCENTRAL FOUNDATION

$0.00
$0.00

90.100

11/18/2015

$0.00

Mr. Joel Neimeyer

December 31, 2016

Ms. Elizabeth Flowers

95670000

$0.00

112 Stat 1854

Accounting Code 

Electronically Signed

Total

11/10/2015
Federal Co-Chair

through 

1920086076A1

$491,567.00

Denali Commission 

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00 $0.00
$0.00

$0.00

$0.00
$0.00

154870638

$0.00
$491,567.00



1.
2.

Award Conditions
Attachment A

AWARD ATTACHMENTS

SOUTHCENTRAL FOUNDATION 01483-00



  
 Financial Assistance Award Terms and Conditions 

 
Between the Denali Commission and Southcentral Foundation (SCF) 

For The Chickaloon Primary Care Clinic 
Award No. 01483 

 

1. Project Summary 
a. Scope of Work: Construction of a 8,100 sf primary care clinic in Chickaloon, AK.  

 
b. Deliverables: Completed primary care clinic.  

c. Budget:  The Commission is making $491,567 available for the project via this 
Financial Assistance Award (FAA).  This amount includes all direct, indirect, 
and pre-award costs (if any) authorized pursuant to 2 CFR 200.458.  All 
Commission funding is intended to be used for the scope of work identified in 
this FAA only.  Any funds remaining after the full scope of work has been 
completed shall be returned to the Denali Commission. 

d. Delivery Method: Project management provided by Southcentral Foundation, 
design by BDS Architects, and constructed by F&E Contracting. SCF will be 
the owner/operator. 

e. Performance Period The Period of Performance for this FAA is December 1, 
2015 through December 31, 2016.  In accordance with 2 CFR 200.309 
Recipients can only incur obligations or costs against this FAA during the 
Period of Performance, unless specifically authorized in the Special Provisions 
(Section 13 of this document).  If a project cannot be completed within the 
approved Period of Performance, an extension request must be made in 
accordance with the Commission’s Recipient Guidelines and Requirements 
(RGR) document dated July 2015, available at www.denali.gov. 

 
More detailed information on scope, deliverables, budget, project delivery method 
and/or management plan, and schedule are included in Attachment A dated 
October 1, 2015. 

2. Project Reporting and Commission Site Visits 
Progress reports and a close-out report are required under this FAA.  Progress 
Reports shall be submitted at the frequency stipulated in the Special Provisions. 
The Closeout Report shall be completed within 90-days of the end of the Period 
of Performance. All reports must be submitted using the Denali Commission’s on-
line Project Database System, available at www.denali.gov/dcpdb. 
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Commission staff or agents of the Commission may make visits to the project site 
and/or home office to monitor progress during and/or after the Period of 
Performance.  The Recipient shall coordinate and make information available as 
necessary to facilitate any such site visits. 
 
Refer to the Recipient Guidelines and Requirements document for further 
information related to reports and site visits. 

3. Payments 
Payments under this FAA will be made in accordance with 2 CFR 200.305 by 
electronic transfer in response to a Standard Form 270 (SF-270) “Request for 
Advance or Reimbursement”, submitted by the Recipient. If Pre-award Costs 
and/or Advance Payments are authorized under this FAA, the Special Provisions 
will indicate so. Requests for reimbursements may be made as needed. Refer to 
the Recipient Guidelines and Requirements document for further information 
about submitting SF-270’s.  

4. Modifications 
In accordance with 2 CFR 200.308, the Recipient shall report deviations in 
project scope, budget, delivery method, management plan, schedule, or changed 
site conditions to the Program Manager.  The Recipient shall also submit written 
requests to the Program Manager for the replacement of Key Staff identified in 
the Special Provisions.  Refer to the Recipient Guidelines and Requirements 
document for further information about modifying a Financial Assistance Award. 

5. Financial Management, Record Keeping, Internal Controls, and Audits 
The Recipient must have financial management and record keeping systems that 
are consistent with 2 CFR 200.302.  If the Recipient is a State organization it 
must expend and account for FAA funds in accordance with applicable State 
laws and procedures for expending and accounting for the State’s own funds. 
 
The Recipient must establish and maintain effective internal controls with respect 
to this FAA that are consistent with 2 CFR 200.303. 
 
In accordance with 2 CFR 200.501, Recipients that expend $750,000 or more of 
federal funds in a year shall have a single or program-specific audit conducted for 
that year. 
 
Refer to the Recipient Guidelines and Requirements document for further 
information about financial management, record keeping, internal controls and 
audits.   
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6. Direct and Indirect Costs 
All direct costs must be allowable and reasonable. Indirect costs must be 
allocable based on accepted accounting policies and practices.  Indirect costs 
must be specifically included as a line item or identified with appropriate notes in 
the approved FAA budget.   Refer to 2 CFR 200 Subpart E (Cost Principles) and 
the Recipient Guidelines and Requirements document for further information on 
direct and indirect costs.   
 

7. Sub-Awards and Contracts 
All sub-awards and contracts issued by the Recipient under this FAA must 
comply with 2 CFR 200.331 and Appendix II to 2 CFR 200. Refer to the Recipient 
Guidelines and Requirements document for further information on this subject. 
 

8. Acknowledgement of Support 
The Recipient shall display a sign that acknowledges the Government’s support 
for the project(s) developed under this FAA. The Recipient shall also include the 
Denali Commission as a financial contributor and project/program partner in all 
media correspondence related to the project. Refer to the Recipient Guidelines 
and Requirements document for further information on this subject. 
  

9. Real and Personal Property 
In accordance with 2 CFR 200.311, 313, and 316 the Denali Commission may 
require the Recipient to execute a security interest or other public notice of record 
to indicate that real or personal property acquired or improved, in whole or in 
part, with Federal funds is subject to a Federal interest.  Any such requirements 
under this FAA, including post project reporting in accordance with 2 CFR 
200.329, will be stipulated in the Special Provisions. 
 

10. Conflict of Interest 
In accordance with 2 CFR 200.112, the Recipient must disclose in writing any 
potential conflicts of interest to the Commission. In addition, 2 CFR 200.318 
requires that Recipients maintain written standards of conduct covering conflicts 
of interest and governing the performance of their employees engaged in the 
selection, award, and administration of contracts. Refer to the Recipient 
Guidelines and Requirements document for further information on this subject. 

 
11. Denali Commission Policies 

Recipients may be required to comply with certain published Denali Commission 
policies. Any such requirements under this FAA will be stipulated in the Special 
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Provisions. Refer to the Recipient Guidelines and Requirements document for 
further information on individual policies. 
 

12. Laws and Regulations  
Recipients are required to comply with all applicable Federal laws and 
regulations. General categories of potentially applicable laws and regulations are 
summarized below. Refer to the Recipient Guidelines and Requirements 
document for further information on specific laws and regulations that may apply. 

 
a. Debarment and Suspension 
b. Whistle-blower Protection 
c. Non-Discrimination  
d. Lobbying and Propaganda 
e. Environmental 
f. Drug-Free Workplace 
g. Travel 
h. Human Rights 
i. Animal Welfare 
j. Executive Compensation 
 

13. Other Provisions 
a. The United States expressly disclaims any and all responsibility or liability to 

the Recipient or sub-recipients for the actions of the Recipient or sub-
recipients resulting in death, bodily injury, property damages, or any other 
losses resulting in any way from the performance of this FAA, including sub-
awards, contracts, or sub-contracts issued in connection with this FAA. 

b. To the maximum extent practicable, considering applicable laws, the 
Recipient shall accomplish the project contemplated by this FAA using local 
Alaska firms and labor. 

c. All terms and conditions contained in this FAA apply to any sub-recipient 
under this FAA. 

d. Failure to comply with the provisions of this FAA or maintain satisfactory 
performance may result in additional FAA conditions pursuant to 2 CFR 207. 
This includes but is not limited to: temporarily withholding of payments 
pending the correction of the deficiency; disallowance of project costs; wholly 
or partially suspending or terminating the FAA. In addition, failure to comply 
with the provisions of this FAA may also have a negative impact on the 
Recipient’s eligibility for future Federal awards. 
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14. Special Provisions 
 

Progress Reports: Quarterly 
 
Pre-award Costs: n/a 
 
Key Staff: James Sears, SCF Project Manager 
 
Advance Payments: Not allowed 
 
Federal Property Interests and Reporting Requirements: Apply per 2 CFR 
200.329.  Reporting will be biennially, to begin at the end of the performance 
period. 
 
Denali Commission Policies: Cost Containment, Sustainability, Competitive Bid.  
 
Bonds and Insurance:  The contract awarded by SCF for construction of the clinic 
will include payment and performance bonds.  The Denali Commission shall be 
named as an Additional Insured on SCF’s Liability Insurance Policy, as well as 
F&E Contracting’s Liability Insurance Policy.  
 

15. Program Manager, Financial Manager & Other Contact Information 
 

Denali Commission Recipient 
Tessa Axelson 
Program Manager 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-1624 
Fax: 907-271-1415 
E-mail: taxelson@denali.gov  

James Sears 
Project Manager 

     4501 Diplomacy Drive 
     Anchorage, AK 99508 
     Phone: 907.729.4955 
     Fax: 907.729.5000 
     jsears@SouthcentralFoundation.com 

Monica Armstrong 
Grants Administrator 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-3415 
Fax: 907-271-1415 
E-mail: marmstrong@denali.gov 

     Lee Olson 
     Financial Contact 
     4501 Diplomacy Drive 
     Anchorage, AK 99508 
     Phone: 907.729.4955 
     Fax: 907.729.5000 
     lolson@SouthcentralFoundation.com      
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Financial Assistance Award Terms and Conditions – Attachment A 

Between the Denali Commission and Southcentral Foundation (SCF) 

For Chickaloon Primary Care Clinic 

 

 

a. Scope of Work: This award provides funding to construct an 8,100 sq ft primary 
care clinic in Chickaloon, AK. Clinic Construction is 30% complete and beneficial 

occupancy to occur December 2015. 

 

b. Deliverables: The primary care clinic will serve 1,953 individuals in Chickaloon, 
Sutton and Glacier. Construction will also include a multi‐purpose building that 

includes 1,578 sq ft of tribal office space and 968 sq ft of wellness center space. 

SCF will be the owner/operator and provide staffing per their regional health 

delivery model. 

 

c. Budget: This FAA provides $491,567 of Denali Commission funding for 
construction of the primary care clinic. 

 

d. Delivery Method:  Clinic design by BDS and constructed by F&E General 
Contracting. Project Management to be provided by SCF, but ARCADIS (formerly 

Rise Alaska) is under contract to provide additional support as needed.  

 

e. Schedule: Construction is 30% complete and beneficial occupancy to occur 
December 2015. 
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                                                           $604 per sf (large CHC clinic, on the road system) 
 
 
 

 
 

 
BUDGET 

line  Item  Amount  Notes 
1  Planning, Design and Permitting  $470,379    
2  Construction  $3,499,276    
3  Testing and Inspection  $50,000    
4  Furniture Fixtures & Equipment (FF&E)  $500,000    
5  Project Management & Construction Administration  $143,435    
6  Indirect Costs  $0  SCF has not requested indirect for the project 
7  Other Costs  $236,910  contingency (5%) 
8  Total  $4,900,000 

 

FUNDING 

line  Item  Amount  Notes 

9  SCF Funds  $600,000  secured 

10  SCF Loan  $2,500,000  secured ‐ Wells Fargo Bank 

11  Mat‐Su Health Foundation  $525,000  secured 

12  Rasmuson Foundation  $525,000  secured 

13  Indian Health Service  $258,433  secured ‐ for FF&E 

14  Denali Commission  $491,567  secured 

15  Total  $4,900,000 
 

Total Denali Commission Funding for 
Project:  $491,567 


